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1 IM-0055-04(087) / 105073301 Panola
Mill and Overlay 1-55 from SR 6 to Cobb Road

April 26, 2011 Letting

1 Lehman-Roberts Company - Memphis, TN $ 13,784,944.60
STATE ESTIMATE |$ 11,384,427.25 |
2 HSIP-0039-02(045) / 105873301 Hinds
Traffic Signal on SR 18 at Midway Road
1 Lewis Electric, Inc. - Flowood, MS $ 321,566.85
2 APAC - Mississippi, Inc. - Jackson, MS $ 382,457.61
3 Simmons Erosion Control - Lake, MS $ 399,950.00
STATE ESTIMATE |$ 339,304.85 |
3 STP-2170-00(012) / 102246303 Pearl River
Traffic Signal Upgrades on US 11 through Picayune
1 Chain Electric Company - Hattiesburg, MS $ 453,521.79
2 Diamond Electrical Company, Inc. - Baton Rouge, LA $ 481,507.30
3 Jack B. Harper Contractor, Inc. - Mandeville, LA $ 487,147.50
4 Webster Electric Company, Inc. - Meridian, MS $ 501,595.80
5 Ingram Signalization, Inc. - Pensacola, FL $ 596,999.10
6 Simmons Erosion Control - Lake, MS $ 673,000.00
STATE ESTIMATE | $ 521,412.75 |
4 SP-0023-00(004) / 105478302 Hancock
Overlaying the visitors entrance at the Infinity Access Road
1 Warren Paving, Inc. - Hattiesburg, MS $ 519,272.79
2 Huey Stockstill, Inc. - Picayune, MS $ 581,048.20
STATE ESTIMATE | $ 563,991.80 |

5 BR-6962-00(006) / 105414301 Rankin

Construction necessary to Replace the Bridge on SR 468, across Terrapin Skin Creek

1 Key, LLC - Madison, MS $ 2,052,437.70
2 Southern Rock, LLC - Brandon, MS $  2,449,204.05
3 N. L. Carson Construction Company, Inc. - Carthage, MS $ 2,456,730.06
4 Joe McGee Construction Company, Inc. - Lake, MS $ 2,778,373.75
STATE ESTIMATE |$ 1,911,576.53 |
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6 LWO-2064-47(002) / 502440301 Marshall
Work necessary to install a chain link fence at the Byhalia Maintenance Headquarters

1 Columbus Fence Company, LLC - Columbus, MS $ 78,622.99

2 J. M. Duncan, Inc. - Falkner, MS $ 102,176.40

3 Delta Specialty Contractors, LLC - Monroe, LA $ 129,283.00
STATE ESTIMATE |$ 98,867.00 |
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